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NAS10-99001

ARTICLE B-3 CONTRACT VALUE

Basic Period Sep 9

8-30 Sep 03

The contract value is summarized below:

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Phase-In Period

(Sept 1998) $1,113,486 1,113,486
Basic Period Thru 326

10/01/98-09/30/00 $396,406,378 $23,183,402 419,589,780
Neg. Cost Overrun MOD 135 $9,200,000 $0 9,200,000
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY99-FY00 $405,606,378 $23,183,402 428,789,780
(10/01/00-09/30/01) $215,635,118 $13,048,274 228,683,392
Neg. Cost Overrun MOD 135 $18,804,377 $0 18,804,377
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FYO1 $234,439,495 $13,048,274 247,487,769
(10/01/01-09/30/02) $234,055,207 $14,045,933 248,101,140
Neg. Cost Overrun MOD 135 $19,865,904 $0 19,865,904
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY02 $253,921,111 $14,045,933 267,967,044
(10/01/02-09/30/03) $247,155,367 $15,285,478 262,440,845
Neg. Cost Overrun MOD 135 $22,426,471 $0 22,426,471
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY03 $269,581,838 $15,285,478 284,867,316
TOTAL BASIC PERIOD $1,164,662,308 $65,563,087 1,230,225,395

Option Period 1 Oct 03 - 30 Sept 04

Option 1A

(10/01/03-09/30/04) $243,940,799 $15,307,320 259,248,119
Neg. Cost Overrun MOD 135 $22,135,767 $0 22,135,767
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY04 $266,076,566 $15,307,320 281,383,886
Option 3BA

(10/01/03-09/30/04) $2,322,030 $185,762 2,507,792
Option 5BA

(10/01/03-09/30/04) $321,092 $25,687 346,779
TOTAL OPTION 1A PERIOD $268,719,688 $15,518,769 284,238,457

Mod No. 328
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NAS10-99001

Option Period 1 Oct 04 - 30 Sept 06

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Options Thru Mod 325

OPTION 1B

(10/01/04-09/30/05) $291,776,025 $17,987,354 309,763,379
Neg. Cost Overrun MOD 135 $25,895,945 $0 25,895,945
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY05 $317,671,970 $17,987,354 335,659,324
(10/01/05-09/30/06) $261,648,043 $17,165,542 278,813,585
Neg. Cost Overrun MOD 135 $29,101,654 $0 29,101,654
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 328 $148,728 $11,896 160,624
Total FY06 $290,898,425 $17,177,438 308,075,863
Option 3BB

10/01/04-09/30/05 $2,391,149 $191,292 2,582,441
10/01/05-09/30/06 $2,477,883 $198,231 2,676,114
Total Option 3BB $4,869,032 $389,523 5,258,555
Option 5BB

10/01/04-09/30/05 $331,342 $26,507 357,849
10/01/05-09/30/06 $331,781 $26,542 358,323
Total Option 5BB $663,123 $53,049 716,172
TOTAL OPTION 1B Period $614,102,550 $35,607,364 649,709,914

TOTAL CONTRACT

VALUE SEP98-SEP06

$2,047,484,546

$116,689,220

2,164,173,766

*Earned fees for past periods plus the available fees for future periods.

Exercised options are moved above the Total Contract Value Line.

Option Periods 1 Oct 06 - 30 Sep 08

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

OPTION 1C

(10/01/06-9/30/07) $266,310,305 $17,453,647 283,763,952
Neg. Cost Overrun MOD 135 $31,867,270 $0 31,867,270
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 328 $127,085 $10,168 137,253
Total FYO7 $298,304,660 $17,463,815 315,768,475
(10/01/07-9/30/08) $273,299,553 $17,902,522 291,202,075
Neg. Cost Overrun MOD 135 $33,448,837 $0 33,448,837
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 328 $133,260 $10,660 143,920
Total FY08 $306,881,650 $17,913,182 324,794,832

Mod No. 328
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NAS10-99001

Option Periods 1 Oct 06 - 30 Sep 08 Cont.

Option 3BC

10/01/06-09/30/07 $2,539,810 $203,185 2,742,995
10/01/07-09/30/08 $2,621,598 $209,728 2,831,326
Total Option 3BC $5,161,408 $412,913 5,574,321
Option 4BB

10/01/04-09/30/05 $0 $0 0
10/01/05-09/30/06 $0 $0 0
Total Option 4BB $0 $0 0
Option 4BC

10/01/06-09/30/07 $775,654 $62,053 837,707
10/01/07-09/30/08 $775,654 $62,052 837,706
Total Option 4BC $1,551,308 $124,105 1,675,413
Option 5BC

10/01/06-09/30/07 $332,204 $26,576 358,780
10/01/07-09/30/08 $341,511 $27,321 368,832
Total Option 5BC $673,715 $53,897 727,612
TOTAL OPTION 1C Period $612,572,741 $35,967,912 648,540,653

TOTAL CONTRACT

VALUE INC. OPTIONS

$2,660,057,287

$152,657,132

2,812,714,419

*Earned fees for past periods plus the available fees for future periods

Exercised options are moved above the Total Contract Value Line.

Mod No. 328
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NAS10-99001

Mod 328

ARTICLE B-4 AWARD FEE

The amount of award fee earned, if any, shall be determined in accordance with Section J,
Attachment J-8, Award Fee Evaluation Plan, and other provisions of this contract as
applicable. The following specifies by award fee period the amount of available award fee,
the amount of earned award fee, and the award fee score.

Availaple
Award Fee |[Total Award| Adjusted Earned Earned Award Fee

BASIC PERIOD OF || Through Mod | Fee For Available Award Fee |Award Fee| Earned Score and

PERFORMANCE 326 Mod 328 Award Fee Mod 326 Mod 328 | Award Fee Mod
10/01/98| 03/31/99 $7,681,869 $7,681,869 @ $6,132,255 $6,132,255 80% Mod 15
04/01/99 09/30/99  $6,033,858 $6,033,858 | $4,840,776 $4,840,776 80% Mod 36
10/01/99| 03/31/00| $7,830,934 $7,830,934 | $6,730,849 $6,730,849 86% Mod 57
04/01/00 09/30/00  $6,451,003 $6,451,003 | $5,479,523 $5,479,523 85% Mod 75
10/01/00| 03/31/01| $7,589,239 $7,589,239 | $6,755,525 $6,755,525 89% Mod 99
04/01/01 09/30/01  $6,976,249 $6,976,249 | $6,292,749 $6,292,749 91%Mod118
10/01/01| 03/31/02| $5,863,642 $5,863,642 | $5,332,324 $5,332,324 | 91%Mod127
04/01/02 09/30/02 = $9,798,867 $9,798,867 | $8,713,609 $8,713,609 92%Mod147
10/01/02| 03/31/03| $8,113,235 $8,113,235 = $7,596,008 $7,596,008 94%Mod167
04/01/03 09/30/03 = $8,120,433 $8,120,433 | $7,689,468 $7,689,468 95%Mod194
10/01/03| 03/31/04| $7,893,918 $7,893,918 @ $7,558,198 $7,558,198 96%Mod220
04/01/04 09/30/04  $8,222,350 $8,222,350 | $7,960,571 $7,960,571 97%Mod248
10/01/04| 03/31/05| $9,869,051 $9,869,051  $9,167,265 $9,167,265 = 93%Mod 283
04/01/05 09/30/05  $9,947,220 $9,947,220 | $9,037,889 $9,037,889 91%Mod325
10/01/05| 03/31/06| $8,727,700 $5,948 $8,733,648

04/01/06 09/30/06  $8,662,615 $5,948 $8,668,563
BASIC SUBTOTAL |$127,782,183  $11,896  $127,794,079 $116,689,220 Earned & Available

OPTION PERIOD

10/01/06 03/31/07 | $8,718,009 $5,084 $8,723,093
04/01/07| 09/30/07 $8,736,640 $5,084 $8,741,724
10/01/07| 03/31/08| $8,940,574 $5,330 $8,945,904
04/01/08| 09/30/08| $8,960,948 $5,330 $8,966,278
OPTION SUBTOTAL $35,356,171 $20,828 $35,376,999
GRAND TOTAL ‘ $163,138,354 | $32,724 $163,171,078




NAS10-99001 Mod No. 328
ARTICLE‘ G-2 CONTRACT FUNDING
|
Pursuant to FAR Clause 52.232.22, Limitation of Funds, funds presently allotted to this contract and
the period th‘rough which they are estimat‘ed to be adequate‘ are specified in the‘z table below:
The below table is created with the beginning values based on modification 314
Total
Funded Funded Funded ADEQUATE
As of MOD Contract Value Cost Fee Cost/Fee THROUGH
Subtotal as
of Mod 314 $2,167,434,213  $1,756,421,206 $141,531,159 $1,897,952,365 12/9/2005
315 $1,035,074
316 $351,698
317 $186,502
318 ($176,269)
319 $221,637
320 3,379,977 270,398 3,650,375
322 $70,715
324 $8,092,038 $647,363 $8,739,401
325 ($909,331)
326 ($4,201,097)
328 $160,624
TOTAL $2,164,173,766 $1,767,893,221 $142,448,920  $1,910,342,141
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NAS10-99001 SECTION J, ATTACHMENT J-12

The contractor shall provide a written statement certifying the accuracy of the workload data on an annual basis as of 30 September of each fiscal
year. The first statement shall be no later than 30 September 2003.

WBS Function Workload Description or Document Title Document Rev.
Number Date
(if Applicable)

3.23 Laboratories e 1510 20% of all NDE tasks are performed in the | MOD 250
laboratory.
e 80to 85% of all NDE tasks are performed in
the field.

e 1 NDE work order is equivalent to
approximately 8 labor hours.

e 3010 total NDE work orders including (KSC/45
SW): (Mod 328)

Computed Tomography - 85/0.

Eddy Current testing - 25/5.

Infrared testing - 230/5.

Leak testing - 75/25.

Micro-focus - 5/0.

Magnetic Particle - 90/520.

Liquid Penetrant testing - 55/120.

Radiographic testing - 1225/160.

Ultrasonic testing - 55/80.

Visual testing - 190/60.

o Engineering—510/180-Other NASA
centers/government agencies on-site NDE work
orders - 5 projects (not exceeding 40 hours per
project).

OO0OO0OO0OO0OO0OO0OO0O0O

3.2.3 Laboratories Approximately 15,000 sampling work orders, including:
e 60% hazardous commodity sampling
e  40% operational commodity sampling
4,500 analysis work orders, including: (Mod 250)
e 425 TCLP analyses
e 375 environmental and waste analyses
e 750 permeability & compatibility studies

3.2.3 Laboratories o




NAS10-99001 SECTION J, ATTACHMENT J-12

The contractor shall provide a written statement certifying the accuracy of the workload data on an annual basis as of 30 September of each fiscal
year. The first statement shall be no later than 30 September 2003.

WBS Function Workload Description or Document Title Document Rev.
Number Date
(if Applicable)




